Request for Proposals
Buffalo Urban Development Corporation &
City of Buffalo Office of Strategic Planning
Planning, Engineering & Landscape
Architecture consulting services for:

Infrastructure and Public Realm Improvements
along the Downtown Waterfront

RFP Issued: August 16, 2022

Revised: September 2, 2022
Pre-Proposal Meeting: August 30, 2022 at 2:00 p.m. Via Zoom
Questions Due: Tuesday, September 6, 2022 at 4:00 p.m.
Proposals Due: Monday, September 19, 2022 at 4:00 p.m.

RFP: Infrastructure and Public Realm
Improvements along the Downtown Waterfront

Contents
1.0 RFP Overview ................................................................ 3
2.0 Background & Project Area ........................................... 4
3.0 Scope of Work ............................................................... 6
4.0 Project Timeline ............................................................ 8
5.0 Proposal Format/Requirements .................................... 8
6.0 Submission Instructions............................................... 10
7.0 Selection Process ......................................................... 10
8.0 General Requirements................................................. 11

2

RFP: Infrastructure and Public Realm
Improvements along the Downtown Waterfront

1.0 RFP Overview
Proposals are being solicited for a planning-level feasibility and conceptual design study from planning,
engineering, and landscape architecture consulting firms for infrastructure and public realm
improvements along Buffalo’s Downtown waterfront. The location and extent of this study area are
provided on page 5. BUDC and the City of Buffalo encourage submissions from Women and Minority
Owned Business Enterprises (M/WBE).
The study will provide a comprehensive infrastructure, public realm, and streetscape plan to ensure a
shared/common vision along downtown portions of Buffalo’s waterfront. It will provide for public
spaces, multi-modal transportation facilities, and connections between existing and upcoming
waterfront development projects, as well as improve the connection between the downtown Inner
Harbor and Ralph Wilson Park (formerly LaSalle Park). The plan will also build upon planning initiatives
that have taken place over the past two decades which have helped shape our waterfront to date
including the Erie Shelton Square Greenway Plan (2018) the Queen City Waterfront (2007), the
Downtown Buffalo Infrastructure and Public Realm Master Plan (2015), the City of Buffalo Future of
Mobility Report (2020), Renderings of Ralph Wilson Park (2022 https://regionalinstitute.buffalo.edu/work/imagine-lasalle/) and several others. In addition, the plan will be a key
component of Buffalo’s Race for Place initiative, which looks to make our downtown and other key
urban areas more appealing, exciting, and connected. This plan should consider and incorporate the
initiative’s goals:
1. Advancement of the downtown infrastructure plan, streetscape improvements, and
placemaking in key investment corridors and nodes within the Inner Harbor study area
2. Progressive land-use policies that prioritize traffic calming, demand and load management, and
pedestrian and bicycle friendly activity, as well as promotion of public transit usage, ridesharing,
micro-mobility, and continuation of Cars Sharing Main Street
3. Additive public safety solutions to further community confidence and quality of life
4. Increased urban vibrancy and activation through implementation and feedback from citizens
and employees/employers (via City of Buffalo, Buffalo Urban Development Corporation, and
community outreach)
The final plan should be able to clearly articulate a shared/common vision for improving Buffalo’s
Downtown waterfront connectivity and transportation infrastructure. The plan will include a list of the
streetscape and public space improvements and provide a strategic approach for implementation. The
plan should communicate the importance that each recommended project will have on the Downtown
waterfront's overall function, appeal, and marketability to leverage public and private investment.
A pre-proposal meeting will be held via zoom on August 30, 2022, at 2:00 p.m. to address any general
questions that potential respondents may have regarding this RFP. Please reach out to Antonio Parker
at aparker@buffalourbandevelopment.com no later than August 26, 2022, to obtain call-in information.
Any other questions regarding this RFP should be made in writing to Brandye Merriweather at
Bmerriweather@buffalourbandevelopment.com no later than 4:00 p.m. on September 6, 2022. No
requests for oral interpretations via the telephone will be accepted.
Please note: THE BUDC AND THE CITY OF BUFFALO RESERVE THE RIGHT TO REJECT ANY OR ALL
PROPOSALS, AND THE RIGHT TO WAIVE ANY INFORMALITIES THEREIN
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2.0 Background & Project Area
Background Overview
The City of Buffalo waterfront has a rich history, and its industrial past was the key driver of the City’s
early growth via the Erie Canal and great lakes shipping. The City’s waterfront fueled economic growth
and activity from the early 19th century through most of the 20th century. Still today there are active
vestiges and relics of the city’s once formidable working waterfront.
Over the past few decades, the waterfront has been overgoing a dramatic transformation into a
recreational waterfront that attracts residents from throughout the region as well as visitors from
various locations both nationally and internationally. Several infrastructure projects have enhanced
waterfront access, which has spurred significant private investment providing new destinations from
which to enjoy Buffalo’s world-class waterfront.
While significant waterfront development and planning have taken place over the years, there is a need
to ensure the connectivity of the waterfront to the Central Business District and adjacent
neighborhoods, Ralph Wilson Park, as well as in-between destinations within the Inner Harbor. In
addition, both BUDC and the City of Buffalo recognize that to truly achieve success, public and private
investment must be leveraged to provide for the equitable and sustainable future development of the
Inner Harbor.
In 2020, BUDC Chairman Mayor Byron W. Brown announced Buffalo’s Race for Place initiative to further
encourage coordination efforts along the waterfront. The waterfront coordination working group was
formed. This working group is comprised of public sector agencies responsible for infrastructure
planning and development as well as private sector stakeholders and downtown property owners. The
criteria and investment priorities that have evolved from this working group process will be utilized to
inform the strategic phasing included in this planning process.
BUDC in partnership with the City of Buffalo, with funding from Empire State Development, is seeking to
create and ensure a shared/common vision along Buffalo’s waterfront. With all of the infrastructure,
streetscape, public realm improvements, and real-estate development investments currently underway
in downtown Buffalo, there is a need to establish a shared/common vision that can connect these
investments and guide and secure future investments. This planning process shall provide this
shared/common vision and a strategic roadmap for investment decisions based upon consensually
developed and clearly communicated criteria and objectives.

Overview and Mission of BUDC
BUDC is the City of Buffalo's not-for-profit development agency, reclaiming distressed land and buildings
for future development with Mayor Byron W. Brown serving as Chairman of the Board. As the City’s
development agency, BUDC seeks to create an environment conducive to private investment, provide
oversight and visioning for projects of regional significance, serve as a liaison among various public and
private stakeholders, serve as a conduit for public funding of significant projects and serve as a real
estate holding company for certain public-sector projects.
The mission of Buffalo Urban Development Corporation (BUDC) is to support the urban economic
development efforts of the region through the acquisition, remediation, and management of distressed
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properties, and to engage in related real estate development activities to attract and/or retain new and
existing businesses to the City as part of the region. The mission of BUDC also includes supporting the
revitalization of downtown Buffalo by serving as the lead management entity for Buffalo Building Reuse
Project (BBRP) and Race for Place initiatives, working in collaboration with the City of Buffalo, including
the coordination of financial assistance for downtown adaptive re-use projects and public right-of-way
improvements. BUDC also serves as the lead management entity for the Ralph Wilson Park
transformation.

Project Location/Study Area
Below is a map of the proposed study area along Buffalo’s waterfront from Canalside and the
Cobblestone District to the South and connections to Ralph Wilson Park (formerly LaSalle Park) to the
north. Applicants must be cognizant of how streets, public spaces, neighborhoods, and corridors
adjacent to and outside of this study area interact with and connect to those within the study area.
Surrounding neighborhoods include the Lower West Side, Central Business District, First Ward, and
Ellicott neighborhoods.
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3.0 Scope of Work
For the proposal submittal, include and expand on the following:
Task 1: Project Initiation and Coordination
The consultant shall meet with a project advisory committee created and comprised of representatives
from BUDC and the City of Buffalo (Department of Public Works and Mayor’s Office of Strategic
Planning) to discuss the execution of the project scope, schedule, and deliverables.
BUDC in collaboration with the City will be responsible for providing overall project coordination and
oversight. The consultant will provide a project management plan detailing their
management/administrative process and change control. The project advisory committee will oversee
the planning process and plan development. Advisory Committee meetings will be held bi-weekly with
the consultant preparing meeting materials and meeting minutes.
Task 1 Deliverables
• Project management plan
• Meeting materials and minutes/summaries
• Invoices/progress reports
Task 2: Building the Foundation
To develop an effective plan, a thorough understanding and synthesis of previous and ongoing planning
efforts, existing multi-modal transportation infrastructure, pedestrian experience analysis, equity
opportunities, infill development opportunities, precedent studies, and relevant initiatives will be
required. The following provides a summary of the elements thus far considered for this task:
•

The consultant will assist in the compilation of previous and ongoing planning initiatives relevant
to the study area, provide an analysis of these previous and ongoing planning initiatives and
develop a synthesis of a shared vision, goals, and objectives for the study area. The consultant
will assist with the identification of any planning-level gaps.

•

Gather already documented existing and planned multi-modal transportation infrastructure
data/mapping and determine any supplemental data/mapping that may be necessary to create
an overview of that infrastructure within the study area. A preliminary list of information
necessary for this planning process includes:
o Key destinations and existing barriers
o Vacant and underutilized areas
o Land ownership, land use, zoning
o Past and ongoing planning and development initiatives
o Transportation infrastructure, routes, rights-of-way including multi-modal facilities and
amenities
o Utility infrastructure
o Public spaces and parks

•

Pedestrian experience analysis focuses on accessibility, wayfinding, aesthetic appeal and
consistency, sight lines, amenities/facilities, parks and open spaces, lighting, perceived safety,
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and other elements the consultant determines are necessary.
•

Identification of opportunities to address the City’s goals for diversity, inclusion, and equity, and
strategies with a focus on transportation and accessibility.

•

Utilizing the information obtained in this phase, the consultant will gather and examine
precedent studies and relevant initiatives that share commonalities with the identified issues
and opportunities. The consultant will prepare information for a synthesis workshop where
BUDC, the City, and the consultant will discuss the findings from this phase and formulate the
next steps with communication engagement.

After this task, the consultant team and Advisory Committee will hold a synthesis meeting to discuss and
review the key findings from this task to provide direction for the subsequent task.
Task 2 Deliverables
• Key findings and opportunities
• Data and mapping
• Pedestrian experience analysis
• Synthesis meeting with Advisory Committee
Task 3: Stakeholder Outreach and Engagement
BUDC and the City will lead public engagement with assistance from the consultant. The consultant will
assist with the creation of a public engagement plan, identification/coordination with stakeholders, and
creation of meeting materials and summaries. At a minimum, public engagement will include at least
three (3) meetings with the BUDC waterfront coordination working group and at least two (2) public
meetings. In addition, focus group meetings, walking tours, online surveys, agency consultations, and
other stakeholder engagement strategies should be considered by the consultant. The consultant shall
provide recommendations for appropriate public engagement techniques to ensure public opinion is
incorporated. The consultant may also meet with entities, agencies, and private sector stakeholders as
identified by BUDC/City to better understand the scope and timeframe of the project.
Task 3 Deliverables
• Public Engagement Plan
• Meeting materials/summaries
• Synthesis of community engagement findings to guide subsequent phases
Task 4: Strategies and Alternatives
Based on the key findings from the analyses completed in Task 2 and the public/stakeholder input
garnered per Task 3, the consultant will develop strategies and alternative approaches to improve the
connectivity, functionality, and appeal of the Downtown waterfront while facilitating future equitable
and sustainable development. The following provides a summary of the elements thus far considered
for this task:
• Develop a unifying theme for waterfront infrastructure to provide identifiable placemaking
attributes to public spaces along the Downtown waterfront.
• Identify potential future infrastructure and public realm projects that will improve connectivity,
functionality, and appeal of the Downtown waterfront.
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•
•
•
•
•
•

Identify key connections within the study area and linking to neighborhoods surrounding the
study area
Identify mobility alternatives that may be introduced
Identify environmentally sustainable infrastructure and smart city technology improvements
relevant to advancing a more efficient and sustainable waterfront
Consider potential interim and long-term uses of city-owned land including lighter, cheaper,
quicker projects
Provide active recreational spaces, for all age groups and abilities (including children, seniors,
and persons with mobility challenges).
Conduct a synthesis workshop with the Advisory Committee to review recommended strategies
and alternatives.
Prioritize public infrastructure projects to improve the connectivity, functionality, and appeal
within the study area while considering strategic investments key to driving future
development. Consolidate and illustrate preferred alternatives

Task 4 Deliverables
• Prepare key graphics and diagrams to illustrate strategies and alternatives, and key connections
to and between future development areas/destinations. Graphics may include building massing
(3-D) diagrams specific to key development areas.
• Synthesis workshop with Advisory Committee
Task 5: Finalizing the Plan
Based on the results of Task 4, the Consultant will prepare the draft plan, including the final strategies
and preferred alternatives with illustrative graphics and diagrams. Following the Advisory Committee's
review of the draft report, the consultant will prepare the final report and executive summary.
Task 5 Deliverables
• Draft Report
• Final Report
• Executive Summary

4.0 Project Timeline
The expected duration of the project from commencement to completion is five (5) months. Proposals
should include a timeline for completion, identifying major project milestones to include, at minimum,
each phase of the project.

5.0 Proposal Format/Requirements
Submissions must include the following information in a brief and concise format. While there is no
page limit for proposals, they should be concise. BUDC and the City reserve the right to request
additional information during the review of proposals and to reject all submissions.
Cover Letter
The cover letter should include the official name of the firm submitting the proposal, mailing address, email address, telephone number, and primary contact name. The letter must be signed by an official
authorized to bind the proposer contractually and contain a statement that the proposal is firm for
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ninety (90) days. An unsigned letter, or one signed by an individual not authorized to bind the
consultant, may be disqualified.
Minority and Women Business Enterprises
Each Consultant team shall provide any relevant information with respect to any program or action
taken to attract, recruit, retain and promote minority and women employees, partners, and associates,
including the Consultant’s team's current minority and women workforce (“Workforce Development”).
Each Consultant team shall additionally provide any information with respect to programs, initiatives,
policies, or practices that support the development of, and provide business opportunities too, minorityowned and women-owned businesses in the City, including suppliers and service providers (“Community
Involvement and Vendor Policies”). Examples of Workforce Development, Community Involvement, and
Vendor Policies that promote the employment of minority and women employees and contracting with
minority-owned and women-owned businesses include direct hire programs, business utilization plans,
and youth hiring programs.
The contracting goal with firms that subcontract is 25% for minority-owned businesses and 5% for
women-owned businesses as a percent of the total proposed fee.
Understanding and Approach
Respondents to this RFP should include a brief narrative explaining their understanding and approach to
this project and the requested scope of work. The understanding and approach should outline a
proposed scope of work, specific phases and tasks, and the deliverables and products to be provided.
Firm Profile, Experience of Firm/Project Team, and References
Firms or their principals responding to this RFP must be licensed to practice landscape architecture and
engineering in New York State. Proposals should include a firm profile, an organizational chart
identifying the project manager and team members with their titles, resumes from key personnel, and
references from at least 3 clients for whom the consultant has performed services within the past 3
years. All proposed sub-consultants must also be identified, along with their project managers and key
personnel.
The project team should have a full range of relevant environmental, urban design, wayfinding, and
transportation planning and engineering expertise to name a few. Primary personnel in each of the
noted disciplines must be identified by name and office location, with resumes included, and should
demonstrate satisfactory experience and depth in each of the required disciplines. The role of your
organization should be highlighted in any references to experience on prior projects and initiatives.
Fee Proposal
The proposal should include a proposed fee for all services delineated by phase and task as outlined in
the consultant's proposed scope of work. The fee proposal should include the hourly rate of each staff
member who will work on a task and their number of hours by phase and task. The consultant contract
will be a fixed-price or lump sum cost contract per phase and task. Therefore, all proposals must contain
a Lump Sum Cost Proposal for the scope of services delineated, inclusive of all expenses (there will be no
reimbursables).
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6.0 Submission Instructions
Seven (7) copies of the proposal must be submitted in hard copy and one (1) electronically via e-mail, no
later than 4:00 p.m., September 19, 2022, to:
Brandye Merriweather, President
Buffalo Urban Development Corporation
95 Perry Street, Suite 404
Buffalo, New York, 14203
E-mail: Bmerriweather@buffalourbandevelopment.com

7.0 Selection Process
A detailed evaluation of proposals will be conducted by BUDC and the City of Buffalo. To select the most
advantageous proposal for consulting services related to the scope of work contained in the RFP,
comparative judgments of technical factors, in addition to price, will be necessary. Evaluation will be
based on at least the following criteria, not necessarily in the order provided or with equal weight given
to each criterion.
1. Responsiveness to the provisions and requirements of this RFP.
2. The thoroughness of the proposal and clarity of services to be provided.
3. Ability, capacity, and skill of the consultant to perform the services requested in this RFP.
Skillsets include but are not limited to:
a. Strategic planning, asset-based and need-based planning, open space planning, and
design experience
b. Municipal street and infrastructure design experience
c. Landscape architectural experience
d. Urban design experience
e. Sustainable and low-impact design experience
f. Experience planning and designing way-finding systems
g. Experience with stakeholder outreach and engagement
h. Background in similar projects of this nature
4. Quality of performance of previous contracts or service as demonstrated through your
references.
5. Ability to meet or exceed M/WBE requirements.
6. Fee proposal.
BUDC and the City will shortlist the proposals and interviews may be required.
BUDC and the City do not assume the responsibility or liability for costs incurred by firms responding to
this RFP or any subsequent requests for interviews, additional information, submissions, etc. before
issuance of a contract. The selected firm(s) must demonstrate to BUDC and the City’s satisfaction that
no City and/or County of Erie tax arrearages or other fees or related liens exist nor are there any
pending City of Buffalo Housing Court Cases and or open letters of violation for the applicant and
principals.
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8.0 General Requirements
Please complete and include all forms in your proposal.

Procurement Lobbying Restrictions
1. Restrictions on Bidder Communications with BUDC
Pursuant to State Finance Law §§139-j and 139-k, this Request for Applications imposes certain
restrictions on communications between Applicants and BUDC during the procurement process.
Applicants are prohibited from making contacts (whether oral, written, or electronic) with any
BUDC personnel or BUDC Board member other than the designated BUDC staff member
(unless the contact is otherwise permitted under State Finance Law §139-j (3) (a)). In addition,
Applicants are hereby notified that any contact with any BUDC personnel, BUDC Board
member, or the designated BUDC staff member that a reasonable person would infer is
intended to influence the award of the contract under this Request for Applications is prohibited.
These prohibitions apply from the Bidder’s earliest notice of BUDC’s intent to solicit applications
through the final award and approval of the procurement contract (“Restricted Period”). For
purposes of this Request for Applications, the designated BUDC staff member is Brandye
Merriweather (bmerriweather@buffalourbandevelopment.com).
Applicants are hereby notified that BUDC is required to collect certain information when
contacted by a Bidder during the Restricted Period and make a determination of the
responsibility of the Bidder pursuant to State Finance Law §§139-j and 139-k. Certain findings
of non-responsibility can result in rejection of a contract award, and in the event of two findings
within a four (4) year period, the Bidder may be barred from obtaining governmental
procurement contracts.
2. Bidder’s Affirmation of Understanding of and Agreement pursuant to State Finance
Law §139-j (3) and §139-j (6)(b)
BUDC is required to obtain written affirmations from all Applicants as to the
Respondent’s understanding of, and agreement to comply with BUDC’s procedures relating to
permissible contacts (described in paragraph 1 above). The affirmation must be provided to
BUDC when the Bidder submits its application. The form of affirmation to be completed and
submitted by the Bidder is included herein as Attachment A.
3. Bidder’s Certification of Compliance with State Finance Law §139-k(5)
State Finance Law §139-k (5) requires Applicants to provide written certification that all
information provided to BUDC with respect to State Finance Law §139-k is complete, true, and
accurate. The certification must be provided to BUDC when Bidder submits its application. The
form of certification to be completed and submitted by the Bidder is included herein as
Attachment B.
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Procurement Lobbying Restrictions
4. Bidder Disclosure of Prior Non-Responsibility Determinations
State Finance Law §139-k (2) obligates BUDC to obtain specific information regarding
prior non-responsibility determinations with respect to State Finance Law §139-j. In accordance
with State Finance Law §139-k, each Bidder must disclose whether there has been a finding of
non-responsibility made within the previous four (4) years by any Governmental Entity due to:
(a) a violation of State Finance Law §139-j or (b) the intentional provision of false or incomplete
information to a Governmental Entity. State Finance Law §139-j sets forth detailed
requirements about the restrictions on contacts during the procurement process. A violation of
State Finance Law §139-j includes, but is not limited to, an impermissible contact during the
Restricted Period (for example, contacting a person or entity other than the designated contact
person, when such contact does not fall within one of the exemptions).
As part of its responsibility determination, State Finance Law §139-k(3) mandates consideration
of whether a Bidder fails to timely disclose accurate or complete information regarding the
above non-responsibility determination. In accordance with the law, no procurement contract
shall be awarded to any Bidder that fails to timely disclose accurate or complete information
under this section, unless a finding is made that the award of the procurement contract to the
Bidder is necessary to protect public property or public health and safety, and that the Bidder is
the only source capable of supplying the required article of procurement within the necessary
timeframe. Attachment C entitled “Offerer Disclosure of Prior Non-Responsibility
Determinations” must be completed by the Bidder and submitted to BUDC at the time of
Bidder’s submission of its application.
5. Contract Termination Provision
New York State Finance Law §139-k (5) provides that every procurement contract award
subject to the provisions of State Finance Law §§139-k and 139-j shall contain a provision
authorizing termination of the contract in the event that the certification provided by the Bidder
that is awarded the contract is found to be intentionally false or intentionally incomplete. The
following provision is hereby incorporated by reference and included in the contract that is
awarded (if one is awarded) pursuant to this Request for Applications:

BUDC Termination Provision
Pursuant to New York State Finance Law §139-k (5), BUDC reserves the right to
terminate this contract in the event it is found that the certification filed by the
Contractor in accordance with New York State Finance Law §139-k was intentionally
false or intentionally incomplete. Upon such finding, BUDC may exercise its
termination rights by providing written notification to the Contractor in accordance
with the written notification terms of this contract.
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Procurement Lobbying Restrictions
ATTACHMENT A
Affirmation of Understanding & Agreement pursuant to State Finance Law §139-j (3) & §139-j (6)
(b)
I affirm that I understand and agree to comply with the procedures of BUDC relative to permissible
contacts as required by State Finance Law §139-j (3) and §139-j (6) (b).
By: _______________________________________________ Date: _______________________________
Name: __________________________________________ Title: _________________________________
Contractor Name: _______________________________________________________________________
Contractor Address: _____________________________________________________________________
______________________________________________________________________________________
______________________________________________________________________________________
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Procurement Lobbying Restrictions
ATTACHMENT B
9.0

Offerer/Bidder Certification:

I certify that all information provided to BUDC with respect to State Finance Law §139-k is
complete, true and accurate.

By: _________________________________________________________ Date: ___________________________
Name: ___________________________________________ Title: ______________________________________
Contractor Name:
______________________________________________________________________________
Contractor Address:
____________________________________________________________________________
_____________________________________________________________________________________________
_____________________________________________________________________________________________
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Procurement Lobbying Restrictions
ATTACHMENT C
Offerer Disclosure of Prior Non-Responsibility Determinations
Name of Individual or Entity Seeking to Enter into the Procurement Contract:
______________________________________________________________________________
Address: ______________________________________________________________________
______________________________________________________________________________
Name and Title of Person Submitting this Form: _______________________________________
______________________________________________________________________________
Contract Procurement Number: ___________________________________________________
Date: ________________________
1. Has any Governmental Entity made a finding of non-responsibility regarding the individual or entity
seeking to enter into the Procurement Contract in the previous four years? (Please circle):
No
Yes
If yes, please answer the next questions:
2. Was the basis for the finding of non-responsibility due to a violation of State Finance Law §139-j
(Please circle):
No
Yes
3. Was the basis for the finding of non-responsibility due to the intentional provision of false or
incomplete information to a Governmental Entity? (Please circle):
No
Yes
4. If you answered yes to any of the above questions, please provide details regarding the finding of nonresponsibility below.
Governmental Entity:
___________________________________________________________________________
Date of Finding of Non-responsibility:
_____________________________________________________________
Basis of Finding of Non-Responsibility:
_____________________________________________________________________________________________
_____________________________________________________________________________________________
_____________________________________________________________________________________________
_____________________________________________________________________________________________
_____________________________________________________________________________________________
_____________________________________________________________________________________________
(Add additional pages as necessary)
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5. Has any Governmental Entity or other governmental agency terminated or withheld a Procurement Contract
with the above-named individual or entity due to the intentional provision of false or incomplete information?
(Please circle):
No
Yes
6. If yes, please provide details below.
Governmental Entity: _________________________________________________________________________
Date of Termination or Withholding of Contract: _____________________________________________________
Basis of Termination or Withholding: ______________________________________________________________
_____________________________________________________________________________________________
_____________________________________________________________________________________________
_____________________________________________________________________________________________
_____________________________________________________________________________________________
_____________________________________________________________________________________________
_____________________________________________________________________________________________
_____________________________________________________________________________________________
(Add additional pages as necessary)

Offerer certifies that all information provided to BUDC with respect to State Finance Law §139-k is complete, true
and accurate.

By:

Date:
Signature

Name:

Title:
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